

**ADDENDUM NO. 1
TO
AGREEMENT FOR FURNISHING EXPERTS
FOR**

**Detailed Design For DaNang - QuangNgai
Expressway Development Project**



between

JOINT VENTURE OF NK -NEC- CHODAI-TEC

and

*TECHNOLOGY DEVELOPMENT & INVESTMENT CONSULTANT
JSC*

Date: 20 APRIL, 2012



ADDENDUM NO. 1
TO
AGREEMENT FOR FURNISHING EXPERTS DATED 20th DECEMBER 2011.
FOR
Detailed Design For DaNang – QuangNgai Expressway Development Project

WITNESSETH:

WHEREAS, Pursuant to Item 2.4 in the Part II Special Conditions of Joint Venture Agreement No.01/DD-EDDQP/2011 in December 2011 among Nippon Koei Co., Ltd., Nippon Engineering Consultants Co., Ltd., Chodai Co., Ltd. and Thai Engineering Consultants Co., Ltd , The Leading Member is Nippon Koei Co., Ltd., will take the lead responsibility for the management of the Joint Venture's affairs and will be responsible for communication with the Client;

WHEREAS, Joint Venture of NK – NEC – Chodai – TEC entered into the Contract for Consulting Service dated 15th day of November , 2011 with Project Management Unit No.85 for Detailed Design for Da Nang - Quang Ngai Expressway Development Project;

WHEREAS, The JV was issued Construction License No.22/2012/BXD-GPTV by Ministry of Construction dated 12th March, 2012 ;

WHEREAS, The JV was issued Certificate of Office Registration No.852/SXD-VP by Da Nang's Construction Department dated 21st March, 2012 ;


WHEREAS, The JV was issued Certificate of Seal by Ministry of Public Security dated 30th March, 2012 ;

WHEREAS, The JV was issued Certificate of Tax Registration by Ministry of Finance dated 15th March, 2012 ;

WHEREAS, In Appendix 2: POSITION AND ASSIGNMENT PERIOD in the Agreement, the assignment period for some engineers should be modified in order to meet practical requirements in the project office located at Danang city.

This Addendum No. 1 is made on the 20th day of the month of April, 2012 among:

- Nippon Koei Co., Ltd. duly organized and existing under the laws of Japan, with its principal office located in 4, Kojimachi 5-chome, Chiyoda-ku, Tokyo, 102-8539 Japan (hereinafter referred to as the "NK"); and
- Technology Development & Investment Consultant joint Stock Company, duly organized and existing under the laws of Vietnam, with its principal office located at 116 Dong Da, Danang, Vietnam (hereinafter referred to as the "Company"); and
- Joint Venture of NK – NEC – CHODAI – TEC duly organized and existing under the laws of Vietnam, with its principal office located at unit 2, 11th floor, PVFC Building, Lot A2.1, 30 April Street, Hai Chau District, Da Nang City (hereinafter referred to as the "JV").



NOW THEREFORE, it is mutually agreed by and between the parties hereto as follows:

1. The entity of the Agreement as Nippon Koei Co., Ltd will be replaced by Joint Venture of NK – NEC – Chodai – TEC duly organized and existing under the laws of VietNam, with its principal office located at Unit 2, 11th floor, PVFC Building, Lot A2.1, 30 April Street, Hai Chau District, DaNang City and Tax code: 0401482174 and represented by: Mr. Ichizuru Ishimoto, Project Manager.
2. Add the following new Sub-article 9.5 after Sub-article 9.4 of Article 9. Payment of the Agreement:


9.5. The Company shall issue VAT invoice for each payment.


3. Appendix 2: Position and assignment period of the Agreement shall be deleted and replaced in its entirety with the following;

Calender	Calender Year		2011												2012												'13	Duration			
	Calender Month		J	A	S	O	N	D	J	F	M	A	M	J	J	A	S	O	N	D	J										
	Cumulative Month		-5	-4	-3	-2	-1	1	2	3	4	5	6	7	8	9	10	11	12	13	14										
1st Priority Package (PKG3a)	Civil Engineering Design																									7					
	Procurement Assistance																										10				
2nd Priority Packages (PKG1, PKGA4)	Civil Engineering Design																									8					
	Procurement Assistance																										10				
Non-priority Packages (Other PKGs)	Civil Engineering Design																									12					
	Procurement Assistance																														
No.	TOR	Position	Name	Firm	Mobilization	2011												2012												'13	Duration
						J	A	S	O	N	D	J	F	M	A	M	J	J	A	S	O	N	D	J							
						-5	-4	-3	-2	-1	1	2	3	4	5	6	7	8	9	10	11	12	13	14							
Section Design (SED)																															
Road Design 1 (RDD1, PKG1-7, JICA Section)																															
L8	2	Highway Engineer 4 (Road Structure)	Nguyen Nho Si	NK	22/09/2011																						12				
L9	3	Bridge/Structural Engineer 3	Phan Duc Dung	NK	7/12/2011																						7.5				
L10	3	Bridge/Structural Engineer 4	Nguyen Tam Dat	NK	7/12/2011																						7.5				
Geotechnical Survey (GTS)																															
L31	22	Geological Engineer (Tunnel)	Phung Van Thoi	NK	3/1/2012																						6.5				
Supporting Group 1 (SPG1)																															
S10		CAD Operator 2	Pham Tram Khanh	NK	15/12/2011																						10.5				
Supporting Group 2 (SPG2)																															
S14		CAD Operator 3	Nguyen Van Hoe	NK	15/12/2011																						12				
S15		CAD Operator 4	Phan Van Hoat	NK	15/12/2011																						12				
S16		CAD Operator 5	Nguyen Duy Thanh	NK	15/12/2011																						12				


HAU
 HIET
 T DI
 CAO
 NANG
 NG N

For and on behalf of
TECHNOLOGY DEVELOPMENT &
INVESTMENT CONSULTANT JSC.





Tran Hoai Nam
General Director

For and on behalf of
JOINT VENTURE OF NK-NEC-
CHODA TEC.




Ichizuru ISHIMOTO
Project Manager

For and on behalf of
NIPPON KOEI CO., LTD.



Ichizuru ISHIMOTO
Project Manager